

## EXTENSION OF DEADLINE: Invitation to Tender Construction Works at the VG Sports Complex Site, Copper Mine Road, Virgin Gorda

**ITT Number:** ITT/0014

**Background:**

The Recovery and Development Agency (RDA) in the British Virgin Islands was established to implement the Government's recovery plan following the devastating effects of Hurricane Irma in 2017.

The RDA now invites tenders from eligible and qualified Tenderers for the construction works at the VG Sports Complex site located at Copper Mine Road, Virgin Gorda in the British Virgin Islands.

The Procurement method will be conducted through the National Competitive Bidding (NCB) process.

The full tender package including the detailed scope of works and other supporting documents may be downloaded from the RDA's website:

<https://bvirecovery.vg/iit-vg-sports-complex/>

For further information, clarifications or in the event of any technical difficulties with downloading the tender package, please send an e-mail to the RDA Procurement Team at: [procurement@bvirecovery.vg](mailto:procurement@bvirecovery.vg)

**Subject:** ITT/0014 – Construction Works at the VG Sports Complex, Copper Mine Road, Virgin Gorda

**Tender submission deadline has been extended to:  
Monday 06<sup>th</sup> May 2019 at 4:00PM**

Refer to RDA'S website for **Question and Answer Notes** with **Addenda** following the **Bidder's Conference and Site Visit** held on Wednesday 27<sup>th</sup> March 2019. Also, please e-mail the RDA Procurement Team to request a copy of the Structural Assessment report.

**Disclaimer:**

The RDA does not bind itself to accept the lowest priced or any other submission. The Agency reserves the right to cancel the present notice in its entirety or partially without defraying and cost incurred by any Tenderer in submitting their Tender.